

**DACOTA AVENUE  
ROADWAY IMPROVEMENTS  
CITY OF MERCEDES**

**ADDENDUM NO. 2025-002 (C)**

Date of Addendum: May 12, 2025

To: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

**BID QTY SHEET CHANGES AND CLARIFICATIONS**

**CLARIFICATION**

**Based Bid:**

Paving Improvements (Dacota Avenue)

Item 1 – Includes cutting to proposed grade approximate 7-8 inches.

Item 3 – Typo, should be item 2.

**Alternate 1**

- The item includes cutting to proposed grade and hauled material off site.

**ADDITION**


**Alternate 3**

- Item 1- 4” Sand Cushion Base

This addendum includes the revised Qty Bid Sheet to be added to the bid package.

The bid opening date for this project does NOT change.

Omar Cano, PE, CFM



---

Project Engineer  
Supreme Engineering, PLLC

QUANTITY BID SCHEDULE

DACOTA AVENUE - ROADWAY IMPROVEMENTS

ITEM No.	DESCRIPTION OF WORK	UNIT	CONTRACT QUANTITY	UNIT PRICE	SCHEDULED VALUE
<u>PAVING IMPROVEMENTS (DACOTA AVENUE)</u>					
1	7" DEPTH OF STRUCTURAL CONCRETE SLAB (4,000 PSI) (INCLUDES DOWELS TO EXIST. C&G)	SY	4782		
2	EXCAVATED/EXCESS MATERIAL TO BE HAULED OFF	LS	1		
TOTAL COST FOR PAVING IMPROVEMENTS:					
<u>MISCELLANEOUS</u>					
1	PROJECT SW3P (EROSION CONTROL,BMPs AND SW3P REPORT)	LS	1		
2	STOP BAR	LF	30		
TOTAL COST FOR MISCELLANEOUS:					
TOTAL COST FOR BASE BID:					
<u>ALTERNATE 1</u>					
1	6" CALICHE BASE (COMPACTED CALICHE)	SY	4925		
<u>ALTERNATE 2</u>					
1	18" MONOLITHIC CURB & GUTTER	LF	3263		
<u>ALTERNATE 3</u>					
1	4" SAND CUSHION BASE	SY	4782		